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Memorandum UTAH DEPARTMENT OF TRANSPORTATION 
 

DATE: March 2, 2006 
 
TO:  Holders of Hard Copy of Standard Specifications 
 
FROM: Barry Axelrod, CDT 
  Standards and Specifications 
 
SUBJECT: Supplemental Specifications Distribution, dated March 2, 2006 
 
 Applicable files for the change are attached. Maintain these files as a supplemental update 
to the UDOT Standard Specifications dated January 1, 2005. No pages are to be removed or 
replaced in the basic book, electronic or hard copy. 
  
 If you are in need of electronic copies of any Standard or Supplemental Specification 
please refer to the Standards and Specifications Web site at 
http://www.udot.utah.gov/index.php?m=c&tid=302. From there select the 2005 Standards 
subtopic. 
 
 Please note that the 2005 Standards are still in effect. There is no plan to issue a new set of 
Standards for a 2006 version. 
 
 If you have any questions or problems with the electronic files contact me at  
801-964-4570 or by email at baxelrod@utah.gov. 
 
 
Attachments 

http://www.udot.utah.gov/index.php?m=c&tid=302
mailto:baxelrod@utah.gov


Listing of Supplemental Specifications 
 

Issue Date: March 14, 2005 
Revised February 24, 2005 
 Section 01282M Article 1.1 Paragraph D added and Article 1.14 Paragraph E replaced. 
 Section 01284 New section added 
 Section 02785M Replaces Table 1 to correct reference callout from AASHTO to ASTM 
 Section 02843 Entire section revised. 
 Section 06055M Article 1.2 Paragraph F added and Article 2.2 Paragraphs A and D 

modified. 
 
 

Issue Date: May 10, 2005 
Revised April 28, 2005 
 Section 02827 New section added 
 
 

Issue Date: July 12, 2005 
Revised June 30, 2005 
 Section 02745 Entire section revised. 
 Section 03412M Article 1.3 revised, Article 1.4 Paragraph E added, Article 1.5 

Paragraph C added, and Article 3.7 added. 
 Section 05120 M Article 1.3 revised, Article 1.4 Paragraph D added, and Article 3.5 

added. 
 
 

Issue Date: September 12, 2005 
Revised August 25, 2005 
 Section 01452M Article 3.1 Paragraph B item 1 replaced. 
 Section 01571 Entire section replaced. 
 Section 01574M Article 1.1 replaced, Article 1.3 Paragraph B added, and Article 3.1 

Paragraphs F and G added. 
 Section 01721M Article 1.2 replaced. 
 Section 02842M Article 1.3 Paragraph C and Article 2.1 Paragraph A replaced. 
 Section 13551M Article 1.3 replaced, Article 2.1 replaced, Article 3.3 Paragraph C 

replaced, Article 3.5 Paragraph C replaced, and Article 3.5 Paragraph D added. 
 Section 13552M Article 1.1 Paragraph A replaced, Article 1.3 replaced, Article 2.2 

through Article 2.6 replaced, Article 2.8, Paragraph C added, and Article 3.2 
replaced. 

 
 



 Section 13553M Article 1.2 paragraphs I and J replaced, Article 1.3 replaced, Article 2.1 
Paragraphs H and I replaced, Article 3.1 Paragraph F replaced, Article 3.1 
Paragraph Q3 replaced, Article 3.2 Paragraph A replaced, Article 3.3 Paragraph 
F replaced, Article 3.4 Paragraph C added, and Article 3.5 Paragraph C added.  

 Section 13554M Article 2.2 replaced and Article 3.1 Paragraph N through H replaced. 
 Section 13555M Article 1.3 Paragraph E added, Article 2.1 Paragraph A replaced, Article 

3.1 Paragraph D deleted, Article 3.2 Paragraphs C, G, and H replaced, Article 
3.4 replaced, and Article 3.6 Paragraphs A and B replaced. 

 Section 13556 Entire section revised. 
 Section 13561M Article 2.1 Paragraph K added, Articles 3.1 Paragraphs E through G 

replaced, and Article 3.2 Paragraph A replaced. 
 Section 13594M Article 2.3 Paragraph A replaced, Article 2.3 Paragraph C replaced, 

Article 2.4 replaced. 
 
 

Issue Date: November 9, 2005 
Revised October 27, 2005 
 Section 00725M Article 1.2, paragraph B added, Article 1.4 replaced. 
 Section 02745 Entire section originally revised July 12, 2005. This change corrected 

error in Table 13, Float Test. 
 
 

Issue Date: March 2, 2006 
Revised February 23, 2006 
 Section 00555M Article 1.6, paragraph A replaced. 
 Section 00725M Article 1.2, paragraph B added, Article 1.4 replaced, Article 1.18 

Paragraph C1 added, Article 1.18 Paragraph D replaced, and Article 1.18 
Paragraphs E – I replaced. (Replaces Supplemental Specification 00725M 
issued November 9, 2005.) 

 Section 00820M Article 1.2 replaced, Article 1.15 replaced, and Article 1.16 replaced. 
 Section 01280M Article 1.3 replaced and Article 1.10 deleted. 
 Section 01574M Article 1.1 replaced, Article 1.3 Paragraph B added, Article 1.4, 

paragraph B1 added, Article 3.1 Paragraphs F and G added, and Article 3.4, 
paragraph A replaced. (Replaces Supplemental Specification 01574M issued 
September 12, 2005.) 

 Section 01721M Article 1.1, Paragraph A replaced, Article 1.2 replaced, Article 1.5, 
Paragraph F and G replaced, Article 3.3, Paragraph C deleted, and Article 3.11 
replaced. (Replaces Supplemental Specification 01721M issued September 
12, 2005.) 

 Section 02317 Entire section revised. 
 Section 02748M Article 2.1, Paragraph A replaced, Article 2.2, Paragraph A replaced, 

and Article 3.2 replaced.  
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Supplemental Specification 
2005 Standard Specification Book 

 
SECTION 00555M 

 

PROSECUTION AND PROGRESS 
 
Delete Article 1.6, paragraph A and replace with the following: 
 
 A. Develop a baseline construction schedule using Primavera 5.0 (or the current 

version) or Primavera Contractor.  Accurately reflect in the schedule the proposed 
approach to accomplish the work outlined in the Contract documents conforming 
to all requirements of this article. 
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SECTION 00725M 

 

SCOPE OF WORK 
 
Add Article 1.2, paragraph B: 
 
 B. UDOT Partnering Field Guide 
 
 
Delete Article 1.4 and replace with the following: 
 
1.4 PARTNERING 
 

A. Partnering does not change the legal relationship of the parties to the Contract, 
and does not relieve either party from any of the terms of the Contract. 

 
B. The Department encourages the formation of a strong partnership among the 

Department, the Contractor, and the Contractor=s principal subcontractors.  This 
partnership draws on the strengths of each organization to identify and achieve 
mutual goals. 

 
C. Implement partnering in accordance with UDOT’s Partnering Field Guide. Refer 

to http://www.udot.utah.gov/index.php/m=c/tid=719. 
1. Determine jointly between the Contractor and Engineer to either use an 

independent third party firm to implement facilitated partnering or to 
jointly share in those responsibilities. Determine jointly between the 
Contractor and Engineer a facilitator for the meeting and determine 
attendees, agenda, duration, and location of a partnering workshop. 

 2. Contact the Engineer within 30 days of Notice of Award and before the 
 Preconstruction Conference to implement a third party facilitated 
 partnering initiative. 

 
D. Both the Department and the Contractor agree to, and share equally any costs to 

accomplish partnering. 
 

E. Use UDOT’s Partnering Field Guide to determine workshop attendance. Refer to 
http://www.udot.utah.gov/index.php/m=c/tid=719. 

 
 F. Follow-up workshops may be held periodically as agreed by the Contractor and  
  the Department. 

http://www.udot.utah.gov/index.php/m=c/tid=719
http://www.udot.utah.gov/index.php/m=c/tid=719
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Add the following to article 1.18 Paragraph C: 
 

1. The Department does not accept VE proposals related to pavement section 
structure, strength or performance. 

 
 
Delete article 1.18 Paragraph D and replace with the following: 
 

D. The Department rejects proposals that provide equivalent options to those already 
in the contract. 

 
 
Delete article 1.18 Paragraphs E – I and replace with the following: 
 

E. The Department may reject proposals that:  
1. Contain revisions the Department is already considering or has approved 

for the Contract. 
2. Do not generate sufficient savings. 
3. Do not provide additional information as requested by the Department 

including requests for field investigation results and surveys, design 
computations, and field change sheet for proposed design changes. 

 
F. If the proposal is rejected, the Contractor has no claim to additional costs or 

delays, including development costs, loss of anticipated profits, or increased 
material or labor costs. 

 
G. The Engineer can reject all unsatisfactory work resulting from an approved 

proposal.   
1. Remove rejected work and reconstruct under the original contract 

provisions at no additional cost to Department.  
2. Reimbursement for modifications to the proposal to adjust field or other 

conditions is limited to the total amount of the contract bid prices.  
3. Rejection or limitation of reimbursement is not basis for any claim against 

the Department. 
 
H. The Department does not consider savings generated by contingency items when 

it is reduced as part of a VECP, unless it can be tied to a reduction in contract 
time. 
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SECTION 00820M 

 

LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC 
 
 
Delete Article 1.2 replace with the following: 
 
1.2 REFERENCES 

 
A. OSHA Safety and Health Regulations for Construction 

 
B. UDOT Construction Safety and Health Manual 

 
C. UDOT Owner Controlled Insurance Program (OCIP) 

 
D. U. S. Code of Federal Regulations 

 
 
Delete Article 1.15 and replace with the following: 
 
1.15 RESPONSIBILITY FOR DAMAGE CLAIMS 

 
A. To the extent allowed by law, protect, indemnify, and hold the State of Utah, the 

Department, and their officers, agents, and employees (State) harmless from and 
against all claims, demands, damages, and causes of action of every kind or 
character on account of bodily injuries, death, or damage to property arising out 
of, resulting from, or in any way connected with, the performance of the Contract. 

 
B. Defend the Department against all third party or other lawsuits arising out of or 

resulting from the Contract Work.  The Department may require that the 
Contractor represent its interests or may choose to have separate counsel.  If the 
Department has its own counsel, the Department pays for its own attorneys’ fees, 
costs, and expenses.  Upon determination by the court of the proportionate 
liability for the claim, total defense costs will be apportioned accordingly.  For 
example, if the court finds the Department to be 60 percent liable for the claim 
and the Contractor 40 percent liable, then the Department pays 60 percent of the 
total defense costs while the Contractor pays 40 percent. 
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C. If served with a lawsuit or Notice of Claim, Contractor and the Department agree 
to provide each other with a copy of the summons and complaint within two 
business days of receipt. Do not file a responsive pleading on behalf of the 
Department until receiving written notice that the Department chooses to have 
Contractor handle the defense.  The Department will provide the Contractor such 
written notice in a timely manner allowing the Contractor adequate time to 
respond to the summons. 

 
D. If the parties have separate counsel, they agree to cooperate to the fullest extent 

possible, subject to privileges and ethical rules. 
 

E. Provide insurance as defined in article 1.16 below from reliable insurance 
companies authorized to do business in Utah, rated “A” or better and with a 
financial size category of Class VII or larger by A.M. Best Company, at the time 
of contract execution. 

 
F. Comply with the following insurance claims notification and processing 

procedures: 
1. Notify the Engineer of all claims within seven days of notification. 
2. Prior to the final acceptance of the project provide written notification for 

all pending claims to the Engineer. 
3. Notify claimants of denied or partially denied claims of $5,000.00 or less 

of their right to request re-examination by the  
UDOT Claims Re-Examination Board 
4501 South 2700 West 
West Valley City, UT 84114-8430 
Phone: (801) 964-4556 

a. The information provided to the claimant includes: 
1) A time deadline for requesting re-examination equal to 

seven days after notification of denial or partial denial 
2) Address and name of the person to whom it should be 

directed 
3) General information helpful in making a determination 

4. The Board can waive the time deadline. 
 

G. Cooperate with the UDOT Claims Re-examination Board in resolving disputes 
regarding denials or partial denials from an insurance carrier. 
1. Provide any information possessed by the carrier that the Board believes is 

pertinent to the determination. 
2. The Board may refer to an insurance carrier’s decision and the reason for 

it. 
3. The determination is based on general applicable standards of insurance 

adjusting. 
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4. The Board does not grant in-person hearings, but relies on documentation 
prepared by the Contractor, the insurance carrier, the claimant, and the 
Department. 

5. Neither the insurance carrier nor the Contractor has the right to intervene 
in a re-examination before the Board. 

6. The board decides the claim as expeditiously as possible. 
7. The decision by the UDOT Claims Re-examinations Board is 

administratively final. 
 
H. The Department deducts from the Contractor’s pay estimate claims that the 

Contractor’s liability insurance carrier denied but are directed to be paid by the 
UDOT Claims Re-Examination Board. 

 
 
Delete Article 1.16 and replace with the following: 
 
1.16 INSURANCE REQUIREMENTS: 

For projects where the Engineers Estimate is equal to or greater than $4,000,000 and the 
ability to select an alternate is provided for in the electronic bid file, the Contractor may 
bid one of two insurance alternates allowed in these bid documents. Alternate #2 is not 
applicable on projects where the Engineers Estimate is less than $4,000,000. 

 
Alternate #1: 
Provide insurance per the requirements listed in this section.  Include cost for such 
insurance in the contractors bid prices.  When provided for in the electronic bid file, 
selection of this alternate is indicated by entering $1.00 in the unit price field for the 
Contractor supplied insurance bid item. 

 
A. Workers’ Compensation Insurance 

1. Provide Workers’ Compensation Insurance to cover full liability.  As a 
minimum, comply with the statutory limits defined by the State of Utah. 

 
B. General Liability Insurance 

1. Provide General Liability insurance with the following minimum limits of 
liability: 

 a. $1,000,000 Bodily Injury and Property Damage – Each Accident 
b. $2,000,000 General Aggregate 
c. $2,000,000 Products and Complete Operations Annual Aggregate 

 
 C. Excess General Liability Insurance 
  1. Provide Excess Liability Insurance with the following minimum limits: 

a. $5,000,000 Each Claim 
b. $5,000,000 Aggregate  
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D. Automobile Liability Insurance 
1. Provide Automobile Liability Insurance for claims arising from the 

ownership, maintenance, or use of motor vehicles involved in project work 
with the following minimum limits: 
a. $1,000,000 Combined single Limit Bodily Injury and Property 

Damage per Occurrence 
 
 E. Provide the following for all required liability insurance policies: 

1. Where and when applicable, name as insured, only in respect to work to 
be performed under this Contract, the State of Utah and all institutions, 
agencies, departments, authorities, and instrumentalities, and while acting 
within the scope of their duties, all volunteers as well as members of 
governing bodies, boards, commissions, and advisory committees.  

2. Coverage for the above insured is primary and not contributing. 
3. Incorporate into the insurance policy this statement: “Insurance coverage 

is extended to include claims reported up to one year beyond the date of 
substantial completion of this Contract.” 

 
F. Provide the Department with certificates of insurance showing that they are 

covered as required above prior to entering the project site or beginning project 
work.  The certificates will also state that the policies required are endorsed to 
give the Department (the Engineer) not less than 30 days prior notice in the event 
of cancellation or change in coverage.  Within five days of receiving written 
notice that the Contractor intends to cancel its insurance or change coverage to the 
extent that it does not comply with the contract requirements, the Department may 
object.  If Contractor cancels coverage or changes coverage despite that objection, 
the Department may cancel this Contract immediately or sue for an injunction or 
any other legal remedy to require Contractor to keep its current coverage. 

 
G. Regardless of the Contractor insurance requirements required in this section, 

insolvency, bankruptcy, or failure of any insurance company to pay all claims 
accrued does not relieve Contractor of any obligations. 

 
H. Endorse all policies to include waivers of subrogation in favor of the Department. 

 
I. If the Department discovers that the Contractor’s policies are not endorsed to the 

Department, the Engineer gives the Contractor written notice that the certificates 
need to be modified so as to give the Department the required endorsements.   
1. Complete within 10 days. 
2. Provide new certificates to the Engineer at that time.   
3. If certificates are not obtained, the Department may terminate the 

Contractor for Default as defined in Section 00555.  
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Alternate #2 
The Contractor may elect to participate in the UDOT Owner Controlled Insurance 
Program (OCIP).  If the Contractor selects the OCIP Alternate, insurance will be 
furnished at no cost to the Contractor.  However, for bid comparison purposes, 
contractors that select the OCIP Alternate must calculate 3 percent of the total bid price 
and enter that amount into their bid by inserting the 3 percent amount into the unit price 
field for the OCIP Alternate insurance bid item. Failure to do so will result in the bid 
being declared non-responsive. 

 
A. OCIP Alternate: Refer to UDOT Owner Controlled Insurance Program (OCIP) 

General Conditions for coverage limits and conditions on the UDOT website. 
Refer to http://www.udot.utah.gov/index.php/m=c/tid=719. 

 
 

http://www.udot.utah.gov/index.php/m=c/tid=719
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Supplemental Specification 
2005 Standard Specification Book 

 
SECTION 01280M 

MEASUREMENT 
 
 
Delete Article 1.3 and replace with the following: 
 
1.3 GENERAL MEASUREMENT OF QUANTITIES 
 
 A. All work completed under the Contract is measured in U. S. Standard measure. 
 

B. The methods of measurement and computations for determining quantities of 
material furnished and of work performed under the Contract are methods 
generally recognized as conforming to good engineering practice. 

 
C. The Department measures and determines quantities of material furnished and 

work performed. 
 

D. When the plan quantities for a specific portion of the work are designated to be 
the pay quantities for the Contract:  
1. They are the final quantities for which payment for such specific portion 

of the work will be made, unless the Engineer revises the plan dimensions.  
2. If revised dimensions result in an increase or decrease in the quantities of 

work, Department will revise the final quantities for payment in the 
amount represented by the authorized changes in the dimensions. 

 
E. When requesting additional compensation on the basis of adjustment to quantities 

in the bid proposal for items paid as “plan quantity,” provide all computations, 
plots, and supporting documentation necessary for the Engineer to evaluate and 
verify adjusted quantities. 
1. All work associated with providing computations, plots, and supporting 

documentation is at no cost to the Department, except:   
a. When the Engineer revises plan dimensions.  

 b. When the adjusted quantity differs from the plan quantity by more 
than 10 percent, work required to provide computations, plots, and 
supporting documentation will be paid for as extra work. 

 
F. Measurements for area computations:  

1. Longitudinal measurements: made horizontally. 
2. Transverse measurements: the neat dimensions shown on the plans. 
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G. Computing volumes of excavation: Average end area method, or computer 
generated Digital Terrain Model (DTM) method, unless the Engineer and 
Contractor agree in writing to an alternate method. 

  
H. Measure complete structure or structural unit, signal or lighting system, (lump 

sum) unit to include all necessary fittings and accessories. 
 

I. Structures: Neat lines shown on the plans or as altered to fit field conditions. 
 

J. Standard manufactured items (fence, wire, plates, rolled shapes, pipe conduit, 
etc.), are identified by gauge, unit, weight, section dimensions, etc.  
1. Identification will be nominal weights or dimensions.  
2. Use industry-manufacturing tolerances, unless more stringently controlled 

by specifications. 
 

K. Items measured by the foot, (pipe culverts, guardrail, underdrains, etc.): measure 
parallel with the base or foundations upon which structures are placed. 

 
L. The thickness of plates and galvanized sheet used in the manufacture of 

corrugated metal pipe, metal plate pipe culverts and arches, and metal cribbing: 
measured in fractions of inches. 

 
M. Materials specified to be measured by the cubic yard may be weighed and 

converted to cubic yard for payment purposes, when requested by the Contractor 
and approved by the Engineer in writing. Engineer determines and Contractor 
agrees to the factors for conversion from weight measurement to volume before 
this method of measurement of pay quantities is used. 

 
N. Rental of equipment: measure hours of actual working time and necessary 

traveling time of the equipment within the limits of the project.   
1. If the Engineer orders special equipment in connection with force account 

work, the Department measures travel time and transportation to the 
project. 

2. If the Engineer orders equipment held on the project on a standby basis, 
the Department pays the agreed rental rate minus the operating cost. 

 
 
Delete Article 1.10 
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SECTION 01574M 

 

ENVIRONMENTAL CONTROL SUPERVISOR 
 
Delete Article 1.1 and replace with the following: 
 
1.1 SECTION INCLUDES 
 

A. Description of the responsibilities of the Contractor’s Environmental Control 
Supervisor (ECS) to administer environmental compliance on the project. 

 
B. When no bid item is included in the proposal for “Environmental Control 

Supervisor” then this section does not apply. 
 
Add Article 1.3, paragraph B: 

 
B. Utah Storm Water General Permit for Construction Activities  
 

Add Article 1.4, paragraph B1: 
 
  1. Submit a copy of the final, signed form to the Engineer. 

 
Add Article 3.1, paragraphs F and G 
 

F. Know what is contained in Utah Storm Water General Permit for Construction 
Activities – Permit No.: UTR100000 and comply with the outlined conditions. 
Refer to http://www.udot.utah.gov/index.php/m=c/tid=719. 

 
G. When a U.S. Army Corps of Engineers Nationwide or Individual Permit or a Utah 

Division of Water Rights Regional General Permit 40 is issued on a project, know 
and follow the General and Special Conditions associated with these permits. 

 
Delete Article 3.4, paragraph A and replace with the following: 
 

A. At the commencement of earth-moving activity, start performing inspections of 
all temporary erosion control measures a minimum of once every seven calendar 
days and within 24 hours after any storm event greater than 0.5 inch.  Conduct 
inspections a minimum of once per month when construction site activities are 
temporarily or seasonally shut down. 

http://www.udot.utah.gov/index.php/m=c/tid=719
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SECTION 01721M 

SURVEY 
 
 
Delete Article 1.1, Paragraph A., and replace with the following: 
 

A. Schedule, coordinate, and provide all construction surveying, staking, 
measurement, and calculations essential to complete the project and properly 
control the entire work. 

 
 
Delete Article 1.2 and replace with the following: 
 
 A. Section 01280: Measurement 
 
 B. Section 02765: Pavement Marking Pain 
 
 
Delete Article 1.5, Paragraph F and G and replace with the following: 
 

F. After project completion, return to the Engineer all surveying and design data and 
provide a red-lined hard copy plan set showing as-constructed features denoting 
changes from the original design. 

  
 
Delete Article 3.3, Paragraph C. 
 
 
Delete Article 3.11, and replace with the following: 
 
3.11 GUARDRAIL AND CRASH CUSHION 
 

A. Stake guardrail vertical and horizontal control at a maximum spacing of 25 ft on 
tangent sections and 10 ft on curved sections unless otherwise approved. 

 
 B. Obtain Engineer’s approval and field verification of staking prior to installation. 
 
 



Structural Excavation 
02317 - Page 1 of 2  

February 23, 2006 
 

Supplemental Specification 
2005 Standard Specification Book 

 
SECTION 02317 

 

STRUCTURAL EXCAVATION 
 
Delete Section 02317 in its entirety and replace with the following: 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 

 
A. Excavate and backfill for constructing bridges, foundations, box culverts, pipe 

culverts, drains, and other structures. 
 
1.2 RELATED SECTIONS 

 
A. Section 00820: Legal Relations and Responsibility to Public 

 
B. Section 02056: Common Fill 

 
C. Section 02324: Compaction 

 
1.3 PAYMENT PROCEDURES 

 
A. This work is considered incidental to other items and no separate measurement or 

payment will be made, except as described in this Section article 3.3, paragraph B 
for over-excavation directed by the Engineer, necessary import of suitable backfill 
material directed by the Engineer, or both. 

 
 
PART 2 PRODUCTS  Not used 
 
 
PART 3 EXECUTION 
 
3.1 PREPARATION 
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A. Use the plan set for the structure design. The Engineer may order design changes 
in writing based upon differing site conditions.  

 
B. Provide a cofferdam for underwater work. Remove all cofferdams, sheeting, and 

bracing when no longer needed. 
 
3.2 EXCAVATION 

 
A. Comply with all applicable regulations when excavating and trenching.  Refer to 

Section 00820. 
 
B. Excavate rock and other hard strata to design elevation and dimensions. 

1. Clean and cut to a firm surface as shown in the plans. Foundation cannot 
contain loose material. 

2. Clean out seams and fill with concrete, mortar, or grout. 
 
C. Do not over-excavate unless directed by the Engineer. 

1. Excavate material unsuitable for the structure foundation to at least 1 ft 
below the design elevation. 

2. Excavate and waste unsuitable material to the depth directed. 
 

D. Clean the space under structures, in channels, and adjacent areas affected by 
operations to prevent drift and scour.  

 
E. Dispose of all unused excavation material as directed by the Engineer.  
 

3.3 BACKFILL AND COMPACTION 
 
A. Refer to Sections 02056 and 02324. 
 
B. Excavation of unsuitable material and backfill: 

1. Cost of over-excavation, when directed by the Engineer, is paid as extra 
work. 

2. When suitable backfill material is not available from roadway excavation, 
use other imported suitable backfill material or granular backfill borrow 
when specified.  Imported backfill material cost is paid as extra work and 
may include transportation or freight costs.  Placement of imported 
backfill material is at no additional expense to the Department. 

 
 
 

END OF SECTION 
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SECTION 02748M 

 

PRIME COAT/TACK COAT 
 
Delete Article 2.1, Paragraph A., and replace with the following: 
 
2.1 PRIME COAT 
 

A. MC-70 or MC-250, meeting the requirements of Section 02745. 
 
 
Delete Article 2.2, Paragraph A., and replace with the following: 
 
2.2 TACK COAT 
 

A. CSS-1h emulsified asphalt meeting the requirements of Section 02745. 
1. Diluted 2:1 (two parts concentrate to one part water) by the manufacturer. 

a) Dilute at terminal only.  
b) Do not change dilution without obtaining prior written approval 

from the Engineer.  
 
 
Delete Article 3.2, and replace with the following: 
 
3.2 APPLICATION 
  

A. Apply at the following rates: 
1. Prime Coat: 0.5 gal/yd2

  2. Tack Coat: 0.15 gal/yd2  
The above application rates may vary according to field conditions. Obtain 
approval for the quantities, rate of application, temperatures, and areas to be 
treated before any application.  
 

B. Do not apply prime coat or tack coat: 
1. On a wet surface. 
2. When the surface temperature is below 50 degrees F. 

  3. When weather conditions prevent it from adhering properly. 
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C. Protect all structures including guardrails, guide posts, etc. from being spattered 
or marred. 

 
D. Use a pressure distributor to apply the asphalt in a uniform, continuous spread.  

 
E. Keep the viscosity between 50 and 100 centistokes.  AASHTO T 201. 

 
F. Immediately apply another application to under primed surface. 

 
G. Apply a prime or tack coat to all surfaces, including vertical that will come in 

contact with Hot Mix Asphalt. 
 

H. Spread blotter material if the prime coat fails to penetrate.  Use the quantities 
required to absorb the excess asphalt. 
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	SECTION 01280M
	MEASUREMENT

	SECTION 01574M
	ENVIRONMENTAL CONTROL SUPERVISOR

	SECTION 01721M
	SURVEY

	SECTION 02317
	STRUCTURAL EXCAVATION
	PART 1 GENERAL
	1.1 SECTION INCLUDES
	1.2 RELATED SECTIONS
	1.3 PAYMENT PROCEDURES

	PART 2 PRODUCTS  Not used
	PART 3 EXECUTION
	3.1 PREPARATION
	3.2 EXCAVATION
	3.3 BACKFILL AND COMPACTION



	SECTION 02748M
	PRIME COAT/TACK COAT


